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J11 Reno/Tahoel AP (ANG) Wastewater
Collection System

J11.1 Reno/Tahoel AP (ANG) Overview

The Reno/Tahoe IAP, Nevada Air Nationa Guard, 152 Airlift Wing is located at the Reno/Tahoe
International Airport (RTIA) in Reno, Nevada. The base is located on the southwest side of RTIA on
a 60 acre parcel. The base has 37 buildings, 13 administrative, 23 industrial, and 1 services,
amounting to approximately 302,000 square feet. Day-to-day activities are managed by aforce of
250 full-time personnel. One weekend per month this population swells to more than 1100 members
during military training assemblies. The base has no residentid or transient housing facilities. The
RTIA islocated four miles southeast of the Reno central business district. Reno has been the regiona
ANG center for northern Nevada for over one hundred years. On June 30, 1954 the Nevada ANG
entered into a 100-year lease agreement with the City of Reno for use of land at the Reno Airport,
today known as the Reno/Tahoe International Airport. The lease was later assumed by the Airport
Authority of Washoe County. Over the years, the Nevada ANG has funded numerous airport
improvements that have benefited the community and facilitated commercia airline expansion at the
arport. Currently, more than $33 million per year goes into the local economy as a result of Nevada
ANG sdlaries and locd purchases. The history of Nevada ANG is one of growth, change, and
vigilance. In early 1995, they began converting from the RF-4C fighter aircraft to the C-130 Hercules
transport aircraft. The mission of the 152™ Airlift Wing isto train, equip, and maintain units and
individuals to meet worldwide requirements for federal day-to-day and mobilization missons and

state emergencies.

J11.2 Wastewater Collection System Description

J11.2.1 Wastewater Collection System Fixed Equipment | nventory

The Reno/Tahoe IAP (ANG) wastewater collection system consists of all appurtenances physically
connected to the collection system from the point of demarcation defined by the Right of Way. The
system may include, but is not limited to, pipelines, manholes, valves, and controls. The actua
inventory of items sold will be in the bill of sdle at the time the system is transferred. The following
description and inventory is included to provide the Contractor with a general understanding of the
size and configuration of the system. The Government makes no representation that the inventory is
accurate. The Contractor shall base its proposa on site ingpections, information in the technical
library, other pertinent information, and to alesser degree the following description and inventory.
Under no circumstances shall the Contractor be entitled to any service charge adjustments based on
the accuracy of the following description and inventory.

Specifically excluded from the wastewater collection system privatization are:
Oil Water Separators
Grease Traps
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J11.2.1.1 Description

The wastewater collection system at the Reno/Tahoe IAP (ANG) is 100% gravity fed and exits the
base at four separate locations. The wastewater collection system consists of approximately 55 linear
feet of 6-inch PV C pipe, 4,300 linear feet of concrete asbestos pipe ranging in size from 4 to 18

inches, and 3,200 linear feet of vitrified clay pipe ranging in sze from 4 to 12 inches. Pipe depths

range from 3 to 10 feet. Additiondly, there are 11 pre-cast concrete manholes and 6 poured-in-place
concrete manholes ranging from 6 to 10 feet in depth. Base personnd indicate the system capacity is

adequate to meet current and future demands.

J11.2.1.2 Inventory

Table 1 provides a generd listing of the major wastewater collection system fixed assets for the
Reno/Tahoe IAP (ANG) wastewater collection system included in the sale.

TABLE 1
Fixed Inventory

Wastewater Collection System Reno/Tahoe IAP (ANG)

Item Size Quantity Unit Approximate Year of
Construction
PVC Pipe 6inch 55 LF 1998
ACP, Concrete 4inch 1235 LF 1976
4inch 830 LF 1977
4inch 580 LF 1955
6inch 390 LF 1955
18inch 1240 LF 1966
Vitrified Clay Pipe 4inch 477 LF 1984
6inch 265 LF 1962
6inch 1526 LF 1977
8inch 265 LF 1989
12 inch 690 LF 1966
Standard Sanitary Sewer Manhole
Precast Concrete-4 foot diameter 6 foot deep 2 EA 1977
6 foot deep 2 EA 1966
6 foot deep 1 EA 1989
8 foot deep 2 EA 1977
8 foot deep 2 EA 1966
8 foot deep 1 EA 1989
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Item Size Quantity Unit Approximate Year of
Construction

10 foot deep 1 EA 1966
Poured Concrete-4 foot diameter 6 foot deep 2 EA 1955

8 foot deep 2 EA 1955
10 foot deep 2 EA 1955

Notes:

PV C = Polyvinyl Chloride

LF = Linear Feet

EA = Each

J11.2.2 Wastewater Collection System Non-Fixed Equipment and
Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specidized vehicles and tools
included in the purchase. Offerors shal field verify al equipment, vehicles, and tools prior to
submitting abid. Offerors shall make their own determination of the adequacy of al equipment,
vehicles, and tools.

TABLE 2
Spare Parts
Woastewater Collection System Reno/Tahoe IAP (ANG)

Qty Item Make/M odel Description Remarks

None

TABLE 3
Specialized Vehiclesand Tools
Wastewater Collection System Reno/Tahoe IAP (ANG)

Description Quantity Location M aker

None

J11.2.3 Wastewater Collection System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Wastewater Collection System Reno/Tahoe IAP (ANG)

Qty Item Description
1 Wastewater Collection System Maps (electronic copy) AutoCAD Release Version 14
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J11.3 Specific Service Requirements

The service requirements for the Reno/Tahoe IAP (ANG) wastewater collection system are as defined
in the Section C Description/SpecificationsWork Statement.

J11.4 Current Service Arrangement
Current Provider: City of Reno, Nevada.
Average Annud Effluent: 9,400,000 gallons (1,256,000 cubic feet)
Average Monthly Effluent: 780,000 gallons (104,240 cubic feet)

J11.5 Secondary Metering

None

J11.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in aformat proposed by
the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 25" of
each month for the previous month. Invoices shall be submitted to the person identified at time of
contract award.

2. Outage Report. The Contractor’s monthly outage report (blockage and overflow information)
will be prepared in the format proposed by the Contractor and accepted by the Contracting
Officer. Outage reports shall be submitted by the 25" of each month for the previous month.
Outage reports shall be submitted to the person identified at time of contract award.

3. Infiltration and Inflow Report. If required by Paragraph C.3, the Contractor shal submit an
Infiltration and Inflow report in aformat proposed by the Contractor and accepted by the
Contracting Officer. System efficiency reports shall be submitted by the 25™ of each month for
the previous month. System efficiency reports shall be submitted to the person identified at time
of contract award.

J11.7 Infiltration and Inflow (1&1) Projects

IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by
the Government for managing and monitoring I1&1. None

J11.8 Service Area

IAW Paragraph C.4 Service Area, the service areais defined as all areas within the Reno/Tahoe |IAP
(ANG) boundaries.
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J11.9 Off-Installation Sites

No off-ingtdlation sites are included in the sale of the Reno/Tahoe IAP (ANG) wastewater collection
system.

J11.10 Specific Transition Requirements

IAW Paragraph C.13 Transition Plan, Table 5 provides a listing of service connections and
disconnections required upon transfer.

TABLES5
Service Connections and Disconnections
Wastewater Collection System Reno/Tahoe IAP (ANG)

L ocation Description

None

J11.11 Government Recognized System Deficiencies

Table 6 provides alisting of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies associated
with the Reno/Tahoe IAP (ANG) wastewater collection system. If the utility system is sold, the
Government will not accomplish these planned improvements. The Contractor shall make a
determination as to its actual need to accomplish and the timing of any and al such planned
improvements. Capita upgrade projects shall be proposed through the Capital Upgrades and
Renewals and Replacements Plan process and will be recovered through Schedule L-3. Renewal and
replacement projects will be recovered through Sub-CLIN AB.

TABLE 6
System Deficiencies
Wastewater Collection System Reno/Tahoe IAP (ANG)

Project Location Project Description

None
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